

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 3	
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 27-Feb-2004		4. REQUISITION/PURCHASE REQ. NO. W81D4A-4012-1257		5. PROJECT NO.(If applicable)	
6. ISSUED BY U.S. ARMY CORPS OF ENGINEERS, CHARLESTON ATTN: CONTRACTING DIVISION 69-A HAGOOD AVENUE CHARLESTON SC 29403-5107		CODE W912HP		7. ADMINISTERED BY (If other than item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W912HP-04-B-0003	
				X		9B. DATED (SEE ITEM 11) 17-Feb-2004	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 1. Remove and replace with the attached clause 52.211-4004, Commencement, Prosecution and Completion of Work (Section 00800) 2. Remove "80 calendar days" from Block 11 of SF 1442 and insert "***". Bidders should refer to Section 00800 to determine performance times. 3. Date and time for receipt of offers is NOT extended. No other terms and conditions are amended by this document.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 27-Feb-2004	

EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

30-105-04

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM

The description of performance has changed from Section 00800 to *Section 00800.

The contractor period of performance end date has changed from 80 to * days.

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

The following have been added by full text:

52.211-4004 (c) COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK APR 1984)
(SUPPLEMENTAL INSTRUCTIONS INCLUDED) DREDGING

The Contractor shall be required to (a) commence dredging under this contract within 30 calendar days after the date the Contractor receives the Notice to Proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than (see supplemental instructions). The time stated for completion shall include final cleanup of the premises.

Supplemental Instructions:

(a) Prosecution of Work: The Contractor will be required to commence dredging, diking and installation of spillways work under this contract within 30 calendar days after receipt of the Notice to Proceed. The Contractor will be required to prosecute the dredging work at an average rate of not less than **150,000** cubic yards per month and to complete it within the number of days after the limiting date fixed for commencement; provided that the quantity of material actually removed in any one month shall in no case be less than **75,000** cubic yards. The number of days allowed for completion after the limiting date fixed for commencement shall be determined by applying the average monthly rate above stipulated to the total quantity of material actually removed and to be paid for under the contract; provided, further that no waiver by the Contracting Officer of any failure of the Contractor to make in any month or series of months the rate of progress required by this paragraph shall be construed as relieving the Contractor from the obligation to make up the deficiency in future months and to complete the entire work within the time allowed by the contract. The time thus determined for completion shall include final clean-up of the premises. See Section, "Dredging," Paragraph 3.2.1- Order of Work for additional requirements. Any delays will be solely the contractor's responsibility.

(b) Performing Dredging Work for Others Outside the Requirements of this Contract: In the event the Contractor elects to perform dredging work contiguous to the project area but outside the requirements of this contract, (i.e., for Federal, State, or local activities - "third party"), the Contractor shall have approval of the Contracting Officer prior to moving off construction site to perform third party work. Reasonable adjustments in time may be granted the Contractor to perform this work at the discretion of the Contracting Officer. Time allotted may include time to relocate pipelines, dredge plant, and to perform the third party work. It shall not include time for plant maintenance or similar delays that postpone resumption of work under this contract. The Contractor shall also be responsible for the cost of any additional surveys required due to delays caused by this interruption of work.

(End of Supplemental Instructions)

The following have been deleted:

52.211-4004(a) COMMENCEMENT, PROSECUTION, AND MAY 2003
COMPLETION OF WORK (APR 1984)
(SUPPLEMENTAL INSTRUCTIONS INCLUDED)
DREDGING

(End of Summary of Changes)

