

| | | | | | | | |
|--|--|---|--|---|--|---|--|
| AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | | | | 1. CONTRACT ID CODE <div style="text-align: center;">J</div> | | PAGE OF PAGES <div style="text-align: center;">1 3</div> | |
| 2. AMENDMENT/MODIFICATION NO. <div style="text-align: center;">0001</div> | | 3. EFFECTIVE DATE <div style="text-align: center;">07-Sep-2004</div> | | 4. REQUISITION/PURCHASE REQ. NO. <div style="text-align: center;">W81D4A-4154-2540</div> | | 5. PROJECT NO.(If applicable) | |
| 6. ISSUED BY U.S. ARMY CORPS OF ENGINEERS, CHARLESTON ATTN: CONTRACTING DIVISION 69-A HAGOOD AVENUE CHARLESTON SC 29403-5107 | | CODE <div style="text-align: center;">W912HP</div> | | 7. ADMINISTERED BY (If other than item 6) <div style="text-align: center; font-weight: bold;">See Item 6</div> | | | |
| 8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) | | | | X 9A. AMENDMENT OF SOLICITATION NO. W912HP-04-B-0007 | | | |
| | | | | X 9B. DATED (SEE ITEM 11) 16-Aug-2004 | | | |
| | | | | 10A. MOD. OF CONTRACT/ORDER NO. | | | |
| | | | | 10B. DATED (SEE ITEM 13) | | | |
| CODE | | FACILITY CODE | | | | | |
| 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS | | | | | | | |
| <input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. | | | | | | | |
| 12. ACCOUNTING AND APPROPRIATION DATA (If required) | | | | | | | |
| 13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. | | | | | | | |
| A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. | | | | | | | |
| B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). | | | | | | | |
| C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: | | | | | | | |
| D. OTHER (Specify type of modification and authority) | | | | | | | |
| E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office. | | | | | | | |
| 14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) See Attached Summary of Changes. | | | | | | | |
| Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. | | | | | | | |
| 15A. NAME AND TITLE OF SIGNER (Type or print) | | | | 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) | | | |
| | | | | TEL: _____ EMAIL: _____ | | | |
| 15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign) | | 15C. DATE SIGNED | | 16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer) | | 16C. DATE SIGNED 07-Sep-2004 | |

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM

The required response date/time has changed from 15-Sep-2004 02:00 PM to 17-Sep-2004 02:00 PM.

CLIN 0002

The pricing detail quantity has decreased by 152,000.00 from 600,000.00 to 448,000.00.

CLIN 0004

The pricing detail quantity has decreased by 15,000.00 from 430,000.00 to 415,000.00.

CLIN 0006

The pricing detail quantity has increased by 20,000.00 from 220,000.00 to 240,000.00.

The following have been added by full text:

AMENDMENT 01 SPEC/DWG CHANGES

Asterisks appear before and after the line or lines where revisions have been made to the text on the enclosed revised pages and pertain only to changes made by this amendment.

SPECIFICATION

REPLACE Pages 4 and 6, SECTION 02325, with the revised Pages 4 and 6 Amendment 0003, attached.

REPLACE ATTACHMENT K, WAGE DETERMINATION with the revised wage determination dated 7/30/04.

REPLACE ATTACHMENT L, CONSOLIDATED REPORT with the revised ATTACHMENT L, CONSOLIDATED REPORT.

DRAWINGS

1. DRAWING NUMBER 8994, REPLACE Sheets 1,2,3,4, and 5 with the revised sheets 1, 2,3,4, and 5.

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

The following have been modified:

52.236-4103 ACKNOWLEDGEMENT OF NOTICE TO PROCEED (CESAC-CT)

Date of the Acknowledgement of Notice to Proceed will be the same date the Notice to Proceed was delivered to the Contractor or his representative. Delivery of the Notice to Proceed may be electronic, as with an email or fax, or in hardcopy through the mail or personal delivery. Confirmation of delivery can be made by telephone, electronic means (return fax, return email, etc.), mail or personal delivery. If receipt is not acknowledged by the contractor or cannot be established through other means, the date of acknowledgement will be seven (7) calendar days after the date of issue of the Notice to Proceed by the Contracting Officer.

(End of paragraph)

(End of Summary of Changes)

Section 00010 - Solicitation Contract Form

| ITEM NO | SUPPLIES/SERVICES | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|---|----------|----------|------------|--------|
| 0001 | Mobilization and Demobilization FFP Upper Reaches (Shoals 1 and 1TB) PURCHASE REQUEST NUMBER: W81D4A-4154-2540 | 1 | Lump Sum | | |
| | | | | | <hr/> |
| NET AMT | | | | | |

FOB: Destination

| ITEM NO | SUPPLIES/SERVICES | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|---------------|------------|--------|
| 0002 | Maintenance Dredging FFP Unclassified Material in Upper Reaches (Shoals 1 and 1TB) | 448,000 | Cubic Yard | | |
| | | | | | <hr/> |
| NET AMT | | | | | |

FOB: Destination

| ITEM NO | SUPPLIES/SERVICES | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|---|----------|----------|------------|--------|
| 0003 | Mobilization and Demobilization FFP Upper Reaches and Shipyard River (Shoals 5A Upper and 1SR) | 1 | Lump Sum | | |
| | | | | | <hr/> |
| NET AMT | | | | | |

FOB: Destination

| ITEM NO | SUPPLIES/SERVICES | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|---------------|------------|--------|
| 0004 | Maintenance Dredging FFP Upper Reaches and Shipyard River (Shoals 5A Upper and 1SR) | 415,000 | Cubic Yard | | |
| | | | | | <hr/> |
| | | | | NET AMT | |

FOB: Destination

| ITEM NO | SUPPLIES/SERVICES | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|---|----------|----------|------------|--------|
| 0005 | Mobilization and Demobilization FFP Upper Reaches at Pier P | 1 | Lump Sum | | |
| | | | | | <hr/> |
| | | | | NET AMT | |

FOB: Destination

| ITEM NO | SUPPLIES/SERVICES | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|-------------------------|--|----------|---------------|------------|--------|
| 0006 | Maintenance Dredging FFP Upper Reaches at Pier P | 240,000 | Cubic Yard | | |
| NET AMT | | | | | |
| TOTAL ALL LINE ITEMS | | | | | |

FOB: Destination

QUANTITY STATEMENT

Quantities indicated for CLINS 0002, 0004, 0006 are comprised of material within the required channel prism including the Maximum Optional Pay Slope material and two feet (2') allowable overdepth.

FUNDING

NOTES:

Funds are not presently available for this requirement. In the event current fiscal year funding does not become available, the requirement will be funded with next year's funds contingent upon appropriation by Congress. The approving authority certifies that the requirement has a high enough priority to ensure that it will not likely be cancelled. No award will be made until funds become available.

CLINS 0001-0004 will be subject to the Continuing Contract Clause. See Section 00800, clause 52.232-5001.

* 1.4.1 Estimated Quantities

The total estimated quantity of material necessary to be removed from within the specified limits to complete the work are as follows:

| <u>SHOAL NUMBER</u> | <u>LOCATION</u> | <u>REQUIRED DREDGING PRISM CY PL. MEAS. *</u> | <u>ALLOWABLE OVERDEPTH PRISM CY PL. MEAS. **</u> | <u>TOTAL C.Y. PL. MEAS.</u> |
|-------------------------|--|---|--|---------------------------------|
| 1 | Sta. 799+00 to Sta. 824+44 Ordnance Reach | 75,000 | 75,000 | 150,000 |
| 1 TB | Sta. 803+24 to Sta. 824+44 Ordnance Reach Turning Basin | 210,000 | 88,000 | 298,000 |
| 5A UPPER | Sta. 466+32 to Sta. 490+00 Daniel Island Reach | 140,000 | 87,000 | 227,000 |
| 1 SR | Sta. 8+00 to Sta. 37+92 Shipyard River | 100,000 | 88,000 | 188,000 |
| PIER P | Vicinity of Clouter Creek Reach, (As shown on Drawing) | 200,000 | 40,000 | 240,000 |
| | TOTAL | 725,000 | 378,000 | 1,103,000 * |

NOTE:

- * 1. Required depth will be as shown on the contract drawings.
- * 2. The required dredging prism quantities include the option side slope material associated with the required depth.
- ** 3. Allowable overdepth quantities include optional side slope materials associated with the allowable overdepth.

1.4.2 Shoaling Rates

In order to allow for shoaling which will occur between the times of surveys shown on the contract drawings and pre-dredging surveys, the computed quantities for maintenance dredging have been increased based on historical shoaling rates for the individual shoals. The resulting increased quantities are shown above.

1.4.3 Funds

Within the limit of available funds, the Contractor will be required to excavate the entire quantity of material necessary to complete the work specified herein, be it more or less than the amounts above estimated, all work to be done in accordance with the contract at the contract

1.7 CONTINUITY OF WORK (1965 APR OCE)

No payment will be made for work done in any area designated by the Contracting Officer until the full depth required under the contract is secured in the whole of such area, nor will payment be made for excavation in any area not adjacent to and in prolongation of areas where full depth has been secured except by decision of the Contracting Officer. Should any such nonadjacent area be excavated to full depth during the operations carried on under the contract, payment for all work therein may be deferred until the required depth has been made in the area intervening. The Contractor may be required to suspend dredging at any time when for any reason the gages or ranges cannot be seen or properly followed.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION

3.1 INSPECTION

3.1.1 Inspection Requirements

The presence of a Quality Assurance Representative shall not relieve the Contractor of responsibility for the proper execution of the work in accordance with the specifications.

The Contractor will be required:

(a) To furnish, on the request of the Contracting Officer or any Quality Assurance Representative, the use of such boats, boatmen, laborers, and material forming a part of the ordinary and usual equipment and crew of the dredging plant as may be reasonably necessary in inspecting and supervising the work. However, the Contractor will not be required to furnish such facilities for the surveys prescribed in the Section 02325, paragraph FINAL EXAMINATION AND ACCEPTANCE.

(b) To furnish, on the request of the Contracting Officer or any Quality Assurance Representative, suitable transportation from all points on shore designated by the Contracting Officer to and from the various pieces of plant, and to and from the dumping grounds.

3.1.2 Noncompliance

Should the Contractor refuse, neglect, or delay compliance with these requirements, the specific facilities may be furnished and maintained by the Contracting Officer and the cost thereof will be deducted from any amounts due or to become due the Contractor.

3.2 ORDER OF WORK

* 3.2.1 Order of Work

The order of work shall be as specified below. Each shoal shall be dredged in its entirety before dredging commences on the next shoal, unless otherwise specified or approved by the Contracting Officer.

- (1) Pier P
- (2) Shoal 5A Upper and Shoal 1 SR, in any order.
- (3) Shoal 1 and 1 TB, in any order.

*

CHARLESTON UPPER REACHES
SHIPYARD RIVER AND PIER P

W912HP-04-B-0007

7 September 2004

General Decision Number: SC030036 07/30/2004 SC36

Superseded General Decision Number: SC020036

State: South Carolina

Construction Types: Heavy Dredging
DREDGING

Counties: South Carolina Statewide.
STATEWIDE

DREDGING

| Modification Number | Publication Date |
|---------------------|------------------|
| 0 | 06/13/2003 |
| 1 | 11/07/2003 |
| 2 | 07/30/2004 |

* ENGI0025-002 02/01/2003

| | Rates | Fringes |
|-------------------|----------|---------|
| Clamshell Dredges | | |
| Deckhand..... | \$ 11.93 | 4.35+a |
| Engineer..... | \$ 17.71 | 4.75+a |
| Handyman..... | \$ 11.93 | 4.35+a |
| Mate..... | \$ 15.91 | 4.55+a |
| Oiler..... | \$ 12.75 | 4.35+a |
| Operator..... | \$ 19.80 | 4.75+a |
| Scowman..... | \$ 12.10 | 4.35+a |
| Welder..... | \$ 16.52 | 4.55+a |
| Dipper Dredges | | |
| Deckhand..... | \$ 11.93 | 4.35+a |
| Engineer..... | \$ 18.54 | 4.75+a |
| Handyman..... | \$ 11.93 | 4.35+a |
| Mate..... | \$ 16.25 | 4.55+a |
| Oiler..... | \$ 12.75 | 4.35+a |
| Operator..... | \$ 19.99 | 4.75+a |
| Scowman..... | \$ 12.10 | 4.35+a |
| Welder..... | \$ 16.79 | 4.55+a |

Drill Boats

Attachment K

| | | |
|------------------------------|----------|--------|
| Blaster..... | \$ 18.03 | 4.75+a |
| Driller..... | \$ 18.03 | 4.75+a |
| Engineer..... | \$ 18.72 | 4.75+a |
| Oiler..... | \$ 13.29 | 4.35+a |
| Welder..... | \$ 16.79 | 4.55+a |
| Hydraulic Dredges 20" & Over | | |
| Asst. Fill Placer..... | \$ 15.71 | 4.75+a |
| Carpenter..... | \$ 17.27 | 4.75+a |
| Deckhand..... | \$ 11.93 | 4.35+a |
| Derrick Operator..... | \$ 17.37 | 4.75+a |
| Electrician..... | \$ 17.70 | 4.75+a |
| Engineer..... | \$ 18.72 | 4.75+a |
| Fill Placer..... | \$ 17.27 | 4.75+a |
| Handyman..... | \$ 11.93 | 4.35+a |
| Leverman..... | \$ 19.90 | 4.75+a |
| Mate..... | \$ 16.25 | 4.55+a |
| Oiler..... | \$ 12.75 | 4.35+a |
| Shoreman..... | \$ 11.70 | 4.35+a |
| Spill Barge Operator..... | \$ 17.03 | 4.55+a |
| Welder..... | \$ 16.79 | 4.55+a |
| Hydraulic Dredges Under 20" | | |
| Assistant Fill Placer..... | \$ 15.40 | 4.75+b |
| Carpenter..... | \$ 16.92 | 4.75+b |
| Deckhand..... | \$ 11.69 | 4.35+b |
| Derrick Operator..... | \$ 17.02 | 4.75+b |
| Electrician..... | \$ 17.35 | 4.75+b |
| Engineer..... | \$ 18.35 | 4.75+b |
| Fill Placer..... | \$ 16.92 | 4.75+b |
| Handyman..... | \$ 11.69 | 4.35+b |
| Leverman..... | \$ 19.50 | 4.75+b |
| Mate..... | \$ 15.93 | 4.55+b |
| Oiler..... | \$ 12.50 | 4.35+b |
| Shoreman..... | \$ 11.47 | 4.35+b |
| Spill Barge Operator..... | \$ 16.69 | 4.55+b |
| Welder..... | \$ 16.45 | 4.55+b |
| Steward Department | | |
| 2nd Cook..... | \$ 11.93 | 4.35+a |
| Janitor..... | \$ 11.93 | 4.35+a |
| Messman..... | \$ 11.70 | 4.35+a |
| Night Cook..... | \$ 11.93 | 4.35+a |
| Steward..... | \$ 13.14 | 4.55+a |
| Tugs 600 HP to 1350 HP | | |
| Tug Captain..... | \$ 15.53 | 4.75+a |

Attachment K

| | | |
|---------------------------|----------|--------|
| Tug Deckhand..... | \$ 11.93 | 4.35+a |
| Tug Master..... | \$ 16.87 | 4.75+a |
| Tugs Greater Than 1350 HP | | |
| Tug Captain..... | \$ 17.02 | 4.75+a |
| Tug Deckhand..... | \$ 11.93 | 4.35+a |
| Tug Engineer..... | \$ 17.02 | 4.75+a |
| Tug Master..... | \$ 17.95 | 4.75+a |

FOOTNOTE:

a. New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Christmas Day and Good Friday. Plus Vacation Contribution of 7% of straight time pay for all hours worked.

b. New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Christmas Day. Plus Vacation Contribution of 7% of stright time pay for all hours worked.

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

=====

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates listed under the identifier do not reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

Attachment K

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

The request should be accompanied by a full statement of the
Attachment K

interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISION

CONSOLIDATED REPORT - DREDGING

TITLE: MAINTENANCE DREDGING IN CHARLESTON HARBOR UPPER REACHES, SHIPYARD RIVER, AND PIER P, CHARLESTON AND BERKELEY COUNTIES, SOUTH CAROLINA

IFB NO. W912HP-04-B-0007

CONTRACT NO. W912HP-04-C-00xx

DRAWING NO. 8994

GOVERNMENT INSPECTOR:

CONTRACTOR:

SUBCONTRACTORS:

CONTRACTOR'S SUPERINTENDENT:

TYPE EQUIPMENT USED ON JOB:

DREDGE(S): (NAME, SIZE, PUMP HP, BOOSTER, ETC.)

OTHER EQUIPMENT: (DRAGLINES, DOZERS, ETC.)

DATES:

ADVERTISEMENT:

BID OPENING:

AWARD:

NOTICE TO PROCEED:

REQUIRED STARTING:

ACTUAL STARTING:

REQUIRED COMPLETION DATE:

ACTUAL COMPLETION:

NUMBERS DAYS ON JOB (PUMPING):

NUMBERS DAYS ON JOB (TOTAL):

PRODUCTION RATES:

REQUIRED PRODUCTION RATE:

ACTUAL PRODUCTION RATE:

CHARACTER OF MATERIALS:

NOTE: HARD MATERIAL OR ANY CHANGE OF CONDITIONS SHOULD BE NOTED.
ANY DEBRIS ENCOUNTERED SHOULD ALSO BE LISTED WITH EXPLANATION
OF HOW IT WAS REMOVED AND WHAT EQUIPMENT WAS USED FOR REMOVAL.

DISPOSAL AREA(S): (FOR EACH DISPOSAL AREA)

MORRIS ISLAND DISPOSAL AREA (NORTH CELL)

TOTAL GROSS CYDS PLACED IN THE DISPOSAL AREA:

LOCATION: (WHAT DISCHARGE POINT)

WATER QUALITY:

NOTE: DOCUMENTATION SHOULD LIST ALL EFFORTS MADE TO INSURE
WATER QUALITY HAS BEEN MAINTAINED AND ANY PROBLEMS
THAT WERE ENCOUNTERED.

REMARKS:

OTHER - EXPLAIN:

**Amendment 0001
7 September 2004**

REMARKS, COMMENTS, AND LESSONS LEARNED:

EFFECTIVE AND NON-EFFECTIVE TIME:

NAME OF DREDGE

PUMPING:

HANDLING PIPE LINES:

HANDLING SWING LINES:

CLEARING PUMP AND PIPELINES:

CLEARING CUTTER:

CHANGING LOCATION ON JOB:

PASSING VESSELS:

SHORE LINE & SHORE WORK:

MINOR REPAIR:

PREPARATION:

MISCELLANEOUS:

MOBILIZATION AND

DEMOBILIZATION:

PRIVATE WORK:

SUNDAYS AND HOLIDAYS:

MAJOR REPAIRS:

LOST TIME:

LOST TIME NOT CHARGEABLE TO COST AT WORK:

TOTAL TIME:

AVERAGES:

WIDTH OF CUT:

LIFT:

CUBIC YARDS PUMPED PER HOUR - CREDIT:

CUBIC YARDS PUMPED PER HOUR - GROSS:

CUBIC YARDS PUMPED PER DAY - CREDIT:

CUBIC YARDS PUMPED PER DAY - GROSS:

PUMPING TIME - HOURS PER DAY

TIME DELAYS AND CAUSES OF SUCH DELAYS:

Amendment 0001
7 September 2004

COSTS/PRICES:**ORIGINAL CONTRACT PRICE:**

| <u>ITEM NO</u> | <u>DESCRIPTION</u> | <u>ESTIMATED QUANTITY</u> | <u>U/I</u> | <u>UNIT PRICE</u> | <u>AMOUNT</u> |
|--------------------------------|--|-------------------------------|------------|-----------------------|---------------|
| 0001 | MOBILIZATION AND DEMobilIZATION FOR MAINTENANCE DREDGING IN THE CHARLESTON UPPER REACHES (SHOALS 1 AND 1 TB) | 1 | JB | LUMP SUM | \$ _____ |
| 0002 | MAINTENANCE DREDGING OF UNCLASSIFIED MATERIAL IN CHARLESTON UPPER REACHES (SHOALS 1 & 1 TB) | 448,000 (a) CY | | \$ _____ | \$ _____ |
| 0003 | MOBILIZATION AND DEMobilIZATION FOR MAINTENANCE DREDGING IN THE CHARLESTON UPPER REACHES AND SHIPYARD RIVER (SHOALS 5A UPPER AND 1SR) | 1 | JB | LUMP SUM | \$ _____ |
| 0004 | MAINTENANCE DREDGING OF UNCLASSIFIED MATERIAL IN CHARLESTON UPPER REACHES AND SHIPYARD RIVER (SHOALS 5A UPPER AND 1SR) | 415,000(a) CY | | \$ _____ | \$ _____ |
| 0005 | MOBILIZATION AND DEMobilIZATION FOR MAINTENANCE DREDGING IN THE CHARLESTON UPPER REACHES AT PIER P | 1 | JB | LUMP SUM | \$ _____ |
| 0006 | MAINTENANCE DREDGING OF UNCLASSIFIED MATERIAL IN THE CHARLESTON UPPER REACHES AT PIER P | 240,000 (a) CY | | \$ _____ | \$ _____ |
| TOTAL (ITEMS 0001-0006) | | | | | \$ _____ |

ACTUAL CONTRACT PRICE:

| <u>ITEM NO</u> | <u>DESCRIPTION</u> | <u>QUANTITY</u> | <u>U/I</u> | <u>UNIT PRICE</u> | <u>AMOUNT</u> |
|--------------------|--|-----------------|------------|-----------------------|---------------|
| 0001 | MOBILIZATION AND DEMobilIZATION FOR MAINTENANCE DREDGING IN THE CHARLESTON UPPER REACHES (SHOALS 1 AND 1 TB) | 1 | JB | LUMP SUM | \$ _____ |
| 0002 | MAINTENANCE DREDGING OF \$ _____ UNCLASSIFIED MATERIAL IN CHARLESTON UPPER REACHES (SHOALS 1 & 1 TB) | 448,000 (a) CY | | \$ | |

Amendment 0001

7 September 2004

| | | | | | |
|--------------------------------|--|-------------|----|----------|---------|
| 0003 | MOBILIZATION AND DEMOBILIZATION FOR MAINTENANCE DREDGING IN THE CHARLESTON UPPER REACHES AND SHIPYARD RIVER (SHOALS 5A UPPER AND 1SR) | 1 | JB | LUMP SUM | \$_____ |
| 0004 | MAINTENANCE DREDGING OF UNCLASSIFIED MATERIAL IN CHARLESTON UPPER REACHES AND SHIPYARD RIVER (SHOALS 5A UPPER AND 1SR) | 415,000(a) | CY | \$_____ | \$_____ |
| 0005 | MOBILIZATION AND DEMOBILIZATION FOR MAINTENANCE DREDGING IN THE CHARLESTON UPPER REACHES AT PIER P | 1 | JB | LUMP SUM | \$_____ |
| 0006 | MAINTENANCE DREDGING OF UNCLASSIFIED MATERIAL IN THE CHARLESTON UPPER REACHES AT PIER P | 240,000 (a) | CY | \$_____ | \$_____ |
| TOTAL (ITEMS 0001-0006) | | | | | \$_____ |

MODIFICATIONS:

| | | |
|--------|---------------------|---------|
| MOD 1: | (BRIEF DESCRIPTION) | \$_____ |
| MOD 2: | (BRIEF DESCRIPTION) | \$_____ |

CLAIMS:

| | | |
|----------|---------------------|---------|
| CLAIM 1: | (BRIEF DESCRIPTION) | \$_____ |
| CLAIM 2: | (BRIEF DESCRIPTION) | \$_____ |

ADDITIONAL COSTS:

NOTE: INCLUDE ALL OTHER COSTS NOT LISTED ABOVE.

Amendment 0001
7 September 2004

ADVERTISED QUANTITIES:

| <u>SHOAL NUMBER</u> | <u>LOCATION</u> | <u>REQUIRED DREDGING PRISM C.Y. PL. MEAS. *</u> | <u>ALLOWABLE OVERDEPTH PRISM C.Y. PL. MEAS. **</u> | <u>TOTAL C.Y. PL. MEAS.</u> |
|-------------------------|--|---|--|---------------------------------|
| 1 | Sta. 799+00 to Sta. 824+44 Ordnance Reach | 75,000 | 75,000 | 150,000 |
| 1 TB | Sta. 803+24 to Sta. 824+44 Ordnance Reach Turning Basin | 210,000 | 88,000 | 298,000 |
| 5A UPPER | Sta. 466+32 to Sta. 490+00 Daniel Island Reach | 140,000 | 87,000 | 227,000 |
| 1 SR | Sta. 8+00 to Sta. 37+92 Shipyard River | 100,000 | 88,000 | 188,000 |
| PIER P | Vicinity of Clouter Creek Reach, (As shown on Drawing) | 200,000 | 40,000 | 240,000 |
| | TOTAL | 725,000 | 378,000 | 1,103,000 |

BEFORE DREDGING QUANTITIES:

| <u>SHOAL NUMBER</u> | <u>LOCATION</u> | <u>DREDGING PRISM C.Y. PL. MEAS. *</u> | <u>OVERDEPTH PRISM C.Y. PL. MEAS. **</u> | <u>TOTAL C.Y. PL. MEAS.</u> |
|-------------------------|--|--|--|---------------------------------|
| 1 | Sta. 799+00 to Sta. 824+44 Ordnance Reach | 000,000 | 000,000 | 000,000 |
| 1 TB | Sta. 803+24 to Sta. 824+44 Ordnance Reach Turning Basin | 000,000 | 000,000 | 000,000 |
| 5A UPPER | Sta. 466+32 to Sta. 490+00 Daniel Island Reach | 000,000 | 00,000 | 000,000 |
| 1 SR | Sta. 8+00 to Sta. 37+92 Shipyard River | 000,000 | 000,000 | 000,000 |
| PIER P | Vicinity of Clouter Creek Reach, (As shown on Drawing) | 000,000 | 00,000 | 000,000 |
| | TOTAL | 000,000 | 000,000 | 0,000,000 |

Amendment 0001

7 September 2004

AFTER DREDGING QUANTITIES:

| <u>SHOAL NUMBER</u> | <u>LOCATION</u> | <u>DREDGING PRISM C.Y. PL. MEAS. *</u> | <u>OVERDEPTH PRISM C.Y. PL. MEAS. **</u> | <u>TOTAL C.Y. PL. MEAS.</u> |
|-------------------------|--|--|--|---------------------------------|
| 1 | Sta. 799+00 to Sta. 824+44 Ordnance Reach | 000,000 | 000,000 | 000,000 |
| 1 TB | Sta. 803+24 to Sta. 824+44 Ordnance Reach Turning Basin | 000,000 | 000,000 | 000,000 |
| 5A UPPER | Sta. 466+32 to Sta. 490+00 Daniel Island Reach | 000,000 | 00,000 | 000,000 |
| 1 SR | Sta. 8+00 to Sta. 37+92 Shipyard River | 000,000 | 000,000 | 000,000 |
| PIER P | Vicinity of Clouter Creek Reach, (As shown on Drawing) | 000,000 | 00,000 | 000,000 |
| | TOTAL | 000,000 | 000,000 | 0,000,000 |

Amendment 0001

7 September 2004